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INVESTMENT COST ESTIMATES SREMSKA MITROVICA AND SABAC SWM - Proposed phases

Status: 14 September 2007

Adjustment of prices from price level 1-jul-05 to 1-may-07

Exchange rate€ 1= RSD

80.77330

Item/works description

Proposed
total (euro)

Phase | (euro)

Phase Il (euro)

Optional Il phase

Lot I-1 Lot 1-2 Total phase | Lot II-1 Lot II-2 Total phase Il
2008 2009 2015 2011 2015 2022 Euro

ACCES ROAD AND LANDFILL -

Transformer station 20/0,4 kV with all

necessary equipment and appurtenant

structure 83,850 83,850 83,850 -

Power supply line 20 kV 294,714 294,714 294,714 -

Power supply line LV 11,864 11,864 11,864 -

Administration building 18,891 18,891 18,891 -

Guard room 3,848 3,848 3,848 -

Building for waste separation line 20,105 20,105 20,105 -

Lighting 81,482 81,482 81,482 -

Shelter 6,757 6,757 6,757 -

Electrical works - subtotal 521,512 494,649 26,863 - 521,512 - - - - -
construction 341,122 341,122 341,122 -

Mancelov channel dislocation - subtot 341,122 341,122 - - 341,122 - - - - -
Construction of manipulative - service

area, 715,238 40,000 675,238 715,238 -

Access road, internal roads and concrete 512,821 300,000 212,821 512,821 -

Ancillary works (fence, gate) 22,823 15,000 7,823 22,823 -

Construction of the roads and service

area - subtotal 1,250,883 355,000 895,883 = 1,250,883 = = = = =
Construction of the guard room 12,258 12,258 12,258 -

Weighbridge with equipment 41,103 41,103 41,103 -

Facility for disinfection 4,392 4,392 4,392 -

Construction of the administrative buildin 107,178 107,178 107,178 -

Construction of the shelter 35,580 35,580 35,580 -

Construction of the support buildings

subtotal 200,510 123,828 76,682 = 200,510 = = = = =
Internal water supply system 241,599 241,599 241,599 -

Internal sewerage system 220,720 220,720 220,720 -

Water supply and sewerage - subtotal 462,320 462,320 - - 462,320 - - - - -
Waste water treatment plant 131,931 131,931 131,931 -

Leachate treatment plant 111,000 111,000 111,000 -

Laboratory equipment 18,500 18,500 18,500 -

Treatment plants for waste water and
for leachate - subtotal 261,431 261,431 - - 261,431 - - - - -
Geodetic surve' 8,081 8,081 - 8,081 -

Preparation works for forming of the

[ 11,639 5,820 - 5,820 5,820 5,820

Earth works for forming of the « 1,086,526 220,000 323,263 543,263 543,263 543,263

Purchasing and placing of geotextile, 300|

g/m2, bottom 299,110 60,000 89,555 149,555 149,555 149,555

Purchasing and placing of geomembrane]

HDPE, 1.5 mm, bottom 461,303 93,000 137,651 230,651 230,651 230,651

Ancillary works 232,499 30,249 86,000 116,249 116,249 116,249

Landfill cassettes - subtotal 2,099,158 417,150 636,470 = 1,053,619 = 1,045,538 = 1,045,538 =
Degazation system 25,531 5,000 7,766 12,766 12,766 12,766

Groundwater drainage system with pump|

station 472,115 95,000 141,057 236,057 236,057 236,057

Leachate drainage system 827,520 170,000 243,760 413,760 413,760 413,760

Degazation and drainage systems

subtotal 1,325,166 270,000 392,583 = 662,583 = 662,583 = 662,583 =
Purchasing and placing of geotextile, 300| - -

Purchasing and placing of geomembrane]

HDPE, 1.5 mm, top cover - -

Waste reshaping, compaction - - -

Support layer, 0.25 m thick 150,000 - 75,000 75,000 75,000 75,000

Polymer bentonite enhanced sand, 0.07
m thick 800,000 - 400,000 400,000 400,000 400,000

Drainage lyer, 0.5 m thick 600,000 - 300,000 300,000 300,000 300,000

Top soil layer, 0.5 m thick - - - -

Top capping - subtotal 1,550,000 = = 775,000 775,000 = = 775,000 775,000 =
Recultivation works 200,000 200,000 200,000

Recultivation works - subtotal 200,000 - - - - - - 200,000 200,000 -
Transport means on landfill site 469,000 - 469,000 469,000 -
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INVESTMENT COST ESTIMATES SREMSKA MITROVICA AND SABAC SWM - Proposed phases

Adjustment of prices from price level 1-jul-05 to 1-may-07

Status: 14 September 2007 Exchange rate€ 1= RSD 80.77330
No. Item/works description Proposed Phase | (euro) Phase Il (euro) Optional Il phase
total (euro)

Lot I-1 Lot 1-2 Total phase | Lot II-1 Lot II-2 Total phase Il

2008 2009 2015 2011 2015 2022 Euro
Transport means on landfill site
subtotal 469,000 = 469,000 = 469,000 = = = =
ACCES ROAD AND LANDFILL -
SUBTOTAL 8,681,102 2,725,499 2,497,481 775,000 5,997,980 1,708,121 975,000 2,683,121 =
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INVESTMENT COST ESTIMATES SREMSKA MITROVICA AND SABAC SWM - Proposed phases

Status: 14 September 2007

Exchange rate€ 1= RSD

Adjustment of prices from price level 1-jul-05 to 1-may-07

80.77330

Item/works description

Proposed
total (euro)

Phase | (euro)

Phase Il (euro)

Optional Il phase

Lot I-1 Lot 1-2 Total phase | Lot II-1 Lot II-2 Total phase Il
2008 2009 2015 2011 2015 2022 Euro

WASTE SEPARATION LINE -

Construction of the building for waste 871,181 - 871,181 871,181 -

Aeration, heating and cooling of the cabi 10,259 - 10,259 10,259 -

Waste separation line repairing of existin - - - - -

New separation line 1,820,000 - 1,820,000 1,820,000 -

Delivery and installation 250,000 - 250,000 250,000 -

Internal water supply system 1,690 - 1,690 1,690 -

Internal sewerage system 13,174 - 13,174 13,174 -

WASTE SEPARATION LINE -

SUBTOTAL 2,966,303 = 2,966,303 = 2,966,303 = = = = =
SABAC DUMPSITE CLOSURE -

Sabac dumpsite closure costs (excl. 3,420,000 3,420,000 3,420,000

Investigations & detailed design 62,500 62,500 62,500

SABAC DUMPSITE CLOSURE -

SUBTOTAL 3,482,500 = = = = 3,482,500 = = 3,482,500 =
LANDFILL GAS TO ELECTRICITY -

Landfill gas collection and transport pipin

network 210,000 170,000 170,000 40,000 40,000

Flare 80,000 - 80,000 80,000 -

Gas motor, electricity generator and 395,000 - 395,000
LANDFILL GAS TO ELECTRICITY -

SUBTOTAL 685,000 = 250,000 = 250,000 = 40,000 = 40,000 395,000
TRANSFER STATION SABAC -

Transfer station with trucks and

containers 658,000 - 658,000 658,000 -

TRANSFER STATION SABAC -

SUBTOTAL 658,000 = 658,000 = 658,000 = = = = =
SUBTOTAL INVESTMENT COSTS 16,472,905 2,725,499 6,371,784 775,000 9,872,283 3,482,500 1,748,121 975,000 6,205,621 395,000
Engineering, supervision, commissioning

5% /2 687,370 318,589 38,750 357,339 174,125 87,406 48,750 310,281 19,750
Contingencies - 7.5% 1,235,468 204,412 477,884 58,125 740,421 261,188 131,109 73,125 465,422 29,625
Land acquisition 84,204 84,204 84,204

TOTAL INVESTMENT COSTS
excluding VAT 18,479,947 3,014,116 7,168,257 871,875 11,054,248 3,917,813 1,966,637 1,096,875 6,981,324 444,375
VAT /1 345,266 345,266 345,266

TOTAL INVESTMENT COSTS
including VAT 18,825,214 3,359,383 7,168,257 871,875 11,399,515 3,917,813 1,966,637 1,096,875 6,981,324 444,375
TOTAL INVESTMENT COSTS excl.
Supervision 18,137,843 3,359,383 6,849,668 833,125 11,042,176 3,743,688 1,879,230 1,048,125 6,671,043 424,625
TOTAL PRIORITY INVESTMENT PLAN 10,527,640

/1 estimated VAT
12 supervision phase 1, lot 1 carried out by
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