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DRAFT INVESTMENT COST ESTIMATES TOPLICA DISTRICT REGIONAL SWM
(� in 2007 prices)

Status: Draft Final Report Exchange rate � 1 = 80 RSD
 Proposed 
LOT 1 of 

phase I 2008 

 Proposed 
LOT 2 of 

phase I 2009 

 Proposed II 
phase 2020 

 Proposed III 
phase 2028 

 Proposed IV 
phase 2035 

 Total all 
phases 

No. Item/works description � � � � � �

ACCESS ROAD AND REGIONAL LANDFILL
 Transformer station 20/0,4 kV with all necessary 
equipment and appurtenant structure 21,830           - - - - 21,830             
 Connection to main power supply line of 20 kV + 
telecom /1 87,500           - - - - 87,500             
 Power supply network, lighting, earthing 57,216           - - - - 57,216             
 Administrative building 11,319           - - - - 11,319             
 Building for vehicles washing and disinfection 8,190             - - - - 8,190               
 Weighbridge 2,431             - - - - 2,431               
 Waste water treatment plant 12,750           - - - - 12,750             
 Reservoir 2,406             - - - - 2,406               
 Testing and final design elaboration 1,361             - - - - 1,361               
 Electrical works - subtotal 205,002         -                 -                 -                 -                 205,002           
 Acess road of app. 3 km from main road M-25 to 
landfill /1 600,000         600,000           
 Preparation works for whole complex 99,288           99,288             
 Internal roads and service area  731,529         731,529           
 Fence and gate 31,113           31,113             
 Construction of the roads and service area - 
subtotal 1,461,929      -                 -                 -                 -                 1,461,929        
 Weighbridge with equipment 27,165           27,165             
Reservoir 45,008           45,008             

 Administrative building 58,880           58,880             
 Building for vehicles washing and disinfection 73,764           73,764             
 Construction of the support buildings - 
subtotal 204,817         -                 -                 -                 -                 204,817           
 Administrative building - heating installation 3,113             3,113               
 Administrative building - heating installation - 
subtotal 3,113             -                 -                 -                 -                 3,113               
 Piping network for water supply and reservoir  28,161           28,161             
 Internal water supply system for administrative 
building and building for vehicles washing and 
disinfection 5,837             5,837               

 External and inernal water supply - subtotal  33,998           -                 -                 -                 -                 33,998             
 Stream regulation and surrounding channels 39,122           15,048           31,014           85,184             
 Piping for sewerage, waste water and leachate 93,870           3,116             4,566             101,553           
 Internal sewerage for administrative building, 
building for vehicle washing and disinfection and 
weighbridge 1,778             1,778               
 Sewerage, waste water and leachate system-
subtotal 134,770         -                 18,164           35,580           -                 188,515           
 Waste water treatment plant 95,810           -                 -                 -                 -                 95,810             
 Laboratory equipment 18,696           -                 -                 -                 18,696             
 Treatment plants for waste water and for 
leachate - subtotal 95,810           18,696           -                 -                 -                 114,507           
 Earth works 1,223,380      -                 740,139         588,709         2,552,228        
 Fundation and concrete works 4,636             -                 4,636               
 Purchasing and placing of geomembrane, 
HDPE, 2 mm 282,275         -                 179,620         178,526         640,421           
 Purchasing and placing of geotextile, 1,200 
g/m2, d=7.5mm  250,011         -                 159,092         158,123         567,226           
 Landfill cassettes - subtotal 1,760,303      -                 1,078,851      925,358         -                 3,764,512        
 Degassing wells 46,124           -                 44,603           29,580           120,307           
 Flare, compressor -                   
 Piping/collector -                   
 Gas motor, electricity generator and appurtment 
equipment -                   
 Landfill gas collection and utilization - 
subtotal 46,124           -                 44,603           29,580           -                 120,307           
 Purchasing and placing of geotextile, 800 g/m2, 
d=4mm  -                 102,888         124,392         195,492         422,772           
 Purchasing and placing of geomembrane, 
HDPE, 2 mm,   -                 150,045         181,405         285,093         616,543           
 Support layer, gravel, 0.3 m thick  -                 74,046           94,591           141,127         309,763           
 Clay layer, 0.3 mm thick -                 48,415           61,848           92,275           202,538           
 Drainage lyer, gravel, 0.5 m thick (not 0.4 mm) -                 123,409         159,301         234,309         517,019           
 Top capping - subtotal -                 -                 498,803         621,537         948,295         2,068,635        
 Recultivation works of landfill body 45,320           55,610           86,839           187,769           
 Recultivation works of roads and service area 31,996           -                 -                 -                 31,996             
 Recultivation works - subtotal 31,996           -                 45,320           55,610           86,839           219,765           
 Transport means on landfill site 540,000         540,000           

 Transport means on landfill site -subtotal -                 540,000         -                 -                 -                 540,000           
 Auxilliary protection supply 13,148           13,148             
 Auxilliary protection supply - subtotal 13,148           -                 -                 -                 -                 13,148             

 ACCESS ROAD AND LANDFILL - SUBTOTAL 3,991,009      558,696         1,685,742      1,667,665      1,035,134      8,938,246        
UPGRADE WASTE COLLECTION EQUIPMENT -                   
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 Waste collection vehicles and containers   677,700         677,700           
 UPGRADE WASTE COLLECTION EQUIPMENT 
- SUBTOTAL -                 677,700         -                 -                 -                 677,700           
DUMPSITES CLOSURE -                   

 All 5 dumpsites covering costs  (excl. 
Supervision, conting.) 3,525,000      3,525,000        
 DUMPSITES CLOSURE - SUBTOTAL -                 3,525,000      -                 -                 -                 3,525,000        
TRANSFER STATION KURŠUMLIJA -                   

 Transfer station with trucks and containers 654,000         654,000           
 TRANSFER STATION KURŠUMLIJA - 
SUBTOTAL -                 654,000         -                 -                 -                 654,000           
 SUBTOTAL INVESTMENT COSTS 3,991,009      5,415,396      1,685,742      1,667,665      1,035,134      13,794,946      
 Engineering, supervision, commissioning - 5% 199,550         270,770         84,287           83,383           51,757           689,747           
 Investigations  closure dumpsites 50,900           50,900             
 Detailed design & tendering closure dumpsites 80,000           80,000             
 Contingencies - 7.5% 299,326         406,155         126,431         125,075         77,635           1,034,621        
 Land acquisition 30,000           30,000             

 TOTAL INVESTMENT COSTS excluding VAT 4,489,885      6,253,221      1,896,459      1,876,124      1,164,526      15,680,215      
 VAT /2 203,098         -                 -                 -                 203,098           

 TOTAL INVESTMENT COSTS including VAT 4,692,983      6,253,221      1,896,459      1,876,124      1,164,526      15,883,313      
 Total Phase I, lot 1 + 2 

/2 assuming VAT is only paid on municipal financed portion
 /1 assuming cost for connection to main power supply line plus telephone line is 7,000,000 RSD or 87,500 �, for access road  is 

10,946,204                             
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